Corrigendum for “Request For Proposal (RFP) for the procurement of a Strategic and Technical Management Unit (STMU) for Meghalaya Smart Farmers Pr
(MSFP)”

Corrigendum

Corrigendum - Amendments to certain clauses/ terms of tender

The mobile interface should be functional in
Th bile interf hould be functional in both
€ MOPIe INterface SNOUId be TUNCHONALn DOt th android (Android 7 and above) and iOS

1 8. , P droid and iOS platf d should have th
- 2, Page36  android andiOS platforms and should have these (i0S 10 and above) platforms and should have

basic functionalities. ) . .
these basic functionalities.

Farmer Registration: Features should include
Farmer Registration: Aadhar card QR code based &

2 8. 2, P 6
> 383 scanning facility.

complete details including farmer
demographics.
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The end-to-end process

should be handled through multiple collection
centres & warehouses across the state. There
are about 30 Warehouses & Collection centres
that will be used initially. The department is
already working on improving the ground

The end-to-end process
3 8.3 17, Page 40  should be handled through multiple collection
centres & warehouses across the state.

infrastructure so there will be more addition to
this number in the coming days.

A total of 1,00,000 beneficiaries are to be
serviced in the State for over a period One year.
A 6 6.5, Page 28 A total of 1,00,000 beneficiaries are to be serviced Basic Digitisation has to be done for 1 Lakh
in the State for over a period One year. farmers. Apart from that basic digitisation plus
Traceability will be provisioned to 10 Thousand

Lakadong & 10 Thousand honey farmers each.
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The proposed resources must be part of the
project team and must be deployed in Shillong
for the time period specified. All the mentioned
7 resources(Lead, Coordinators, SMEs & IT
expert) would be working fulltime in Meghalaya
for the entire duration of the project.

The proposed resources must be part of the
5 8.5 8.5.1, Page 43 project team and must be deployed in Shillong for
the time period specified.

Rest training & implementation team provided
by the vendor can travel based on the need.

The bidder should have an average The bidder should have an average
annual turnover of Rs 5 Cr or more in the last annual turnover of Rs 2.5 Cr or more in the last
6 2 2.2, Page 49  three financial years from similar field of the scope three financial years from similar field of the
of work for the last 3 financial years ending scope of work for the last 3 financial years
31.03.2020 ending 31.03.2020
Section 8.4 -
Implementation
guidelines
Intended . . .
Activities corresponding to Key Milestones —
ImpaCt_ « e ege . .
. Workflow for the field staff and managers for Activities corresponding to Key Milestones -
7 Section8  Increased use of o « ”
various countries Workflow for the field staff and managers
technology

innovations by
Field Extension
Team (Farmers
Friend)., pg 42
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Sec 9- Submission of report on training sessions Submission of report on training sessions
8 Payment Page 44 completed for Field teams, team members and completed for all Field teams, team members
Terms farmer friends. and farmer friends (Approximately 1200).



